STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 07/ 03
09- 299104
09- MNO- 395-76.4/76. 8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI' D SUMMARY

I'N MONO COUNTY AT BRI DGEPORT FROM
HAYES STREET TO KI RKWOOD STREET

REPLACE S| DEWALKS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 08/ 03
CONTRACT CCDE "I
15 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 7 FUND TOTAL HA22 230, 000 TOTAL NUMBER OF WORKI NG DAYS 20
NUMBER OF BI DDERS 2 ENG NEERS EST 208, 000. 00 AMOUNT OVER 7,247.00 PERCENT OVER EST 3.48
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 215, 247. 00 1 B D S CONSTRUCTI ON | NC 559 665-5005 SB PREF CLAI MED
00694490
18448 AVENUE 24 FAX 559 665-5252
CHONCHI LLA CA 93610
2 227,510. 00 2 A P ENG NEERI NG CORPORATI ON 909 686-2512 SB PREF CLAI MED

1271 COLUMBI A AVENUE SUI TE 10
RI VERSI DE CA 92507

00723018
FAX 909 686- 3845

3. 0%



09- 299104
09- MNO- 395
05/ 07/ 03

SUMMARY OF

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
05/ 08/ 03

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

I TEMS 1 THRU 3 (PARTI AL)



09- 299104
09- MNO- 395
05/ 07/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 08/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



09- 299104 Bl D245

09- MNO- 395 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
05/ 07/ 03 05/ 08/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 1, 727.00* 1,727.00
PROGRAM
2 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 4, 099. 00* 4,099. 00
3 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 5, 152. 00~ 5, 152. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 24, 454, 00* 24,454, 00
5 030967 REMOVE PAVEMENT MARKI NG (%24 15 76. 00 1, 140. 00
6 150742 REMOVE ROADSI DE SI GN EA 3 88. 00 264. 00
7 150769 REMOVE ASPHALT CONCRETE (%24 85 33.00 2, 805. 00
8 152390 RELOCATE ROADSI DE SI GN EA 1 176. 00 176. 00
9 152438 ADJUST FRAME AND COVER TO GRADE EA 2 410. 00 820. 00
10 153210 REMOVE CONCRETE VB 220 205. 00 45, 100. 00
11 190101 ROADWAY EXCAVATI ON VB 50 215. 00 10, 750. 00
12 260201 CLASS 2 AGCREGATE BASE TONN 120 114. 00 13, 680. 00
13 390148 ASPHALT CONCRETE (TYPE B, 12.5-MW TONN 25 442. 00 11, 050. 00
MAXI MUM GRADI NG
14 (S) 597401 PAI NT CURB (2- COAT) M 130 19. 00 2,470. 00
15 731502 M NOR CONCRETE (M SCELLANEQUS VB 210 436. 00 91, 560. 00

CONSTRUCTI ON)
TOTAL 215, 247. 00
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09- 299104
09- MNO- 395
05/ 07/ 03
SECOND
BI D AMOUNT
2, 500. 00* 2500. 00
3, 500. 00* 3500. 00
3, 000. 00* 3000. 00
6, 000. 00* 6000. 00
100. 00 1500. 00
200. 00 600. 00
26. 00 2210. 00
250. 00 250. 00
400. 00 800. 00
150. 00 33000. 00
150. 00 7500. 00
80. 00 9600. 00
350. 00 8750. 00
10. 00 1300. 00
700. 00 147000. 00

227,510. 00

SUMMARY

OF

RE MA I

N

N G

B

DDERS

Bl D245
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